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Statemenf of Work
Contract Number: EP-W-11-009/010/011
RFO #19

~ TITLE: Disaster Recovery and Long-Term Resilience Planning in Vermont

PERIOD OF PERFORMANCE — Phase I: From Date of Award through January 27, 2013
Phase Il: January 28, 2013 ~ September 31, 2013

BACKGROUND

Vermont’s government agencies; regional planning commissions; and the people, businesses, and
institutions they serve are responding to disaster response needs from Tropical Storm Irene and are
considering how to put in place a long-term flood recovery and prevention strategy. The State
government intends to build a policy structure that will help communities devastated by the floods
rebuild in a more sustainable, flood-resilient way.

‘The Mad River Valley is a 144 square mile watershed located in central Vermont that contains a

number of historic villages along scenic Route 100 and the Mad River. The economy of the Mad
River Valley is primarily based on agriculture and tourism, as well as its proximity to larger
employment centers. Towns in the Mad River Valley have a history of using smart growth
approaches in planning and are supported by both the Central Vermont Regional Planning
Commission and the Mad River Planning District. Towns in this region, including Waitsfield, Warren,
Fayston, and Moretown, experienced severe impacts from the spring floods of 2011 and, in
particular, from Tropical Storm lrene in fall 2012, The State has selected this watershed as a pilot
area for smarter flood recovery and long-term resilience planning.

Nearly all of the communities hard-hit by recent flooding sustained damage to their village and town
centers because historic settlements were typically located along river banks. Many of those
communities now face the need to repair public and private infrastructure while ensuring that
future growth is resilient to flooding. In order to minimize hydrologic and water quality impacts,
rebuilding decisions should be based on an understanding of river corridor dynamics and floodplain
function from a watershed perspective. The State of Vermont is in the process of developing a
statewide action plan to promote flood hazard mitigation and enhance flood resiliency. This EPA-
funded technical assistance project is intended to support the State’s action plan.

Vermont, more specifically the Agency of Natural Resources (ANR), has some key data and
information that will be an essential underpinning for this work, including data on fluvial
geomorphology (the physical science of how rivers function in the landscape). Much of Vermont's
development and agricultural production occurs near or in the floodplain because of the State’s
topography and limited land area for these activities. The State supports geomorphic assessments
throughout the State to produce river corridor plans — action plans to restore stream and floodplain
function at the stream reach and watershed scales.

River corridor plans include the mapping of fluvial erosion hazard (FEH) areas, or river corridors,
which are used in land use planning and zoning, conservation, and resource management at the
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focal level. Most of the Mad River Valley towns have mapped their river corridors to represent the
high flood hazard floodplain areas and have adopted or are considering adopting more stringent
standards in their bylaws to prevent building in those locations. Post-Irene recovery offers an
opportunity for towns to: (a) revisit and improve their local town plans, ordinances, and other
regulatory and non-regulatory protections; (b) adopt a more comprehensive approach to storm
water management; and (c) integrate hazard mitigation planning with land use, land conservation,
and infrastructure planning, recognizing the need to balance competing public interests (e.g. historic
preservation and hazard mitigation).

For more information on Vermont’s long-term flood resiliency goals, see the attachment to this
Sow.

PURPOSE AND OBJECTIVE:

The State of Vermont has asked US EPA for help in improving their recovery planning efforts at the
State level. They have also asked for help in demonstrating how sound river science and an
integrated approach can be used to improve recovery and long-term resilience in Mad River Valley
communities. EPA is requesting contractor assistance for the State with the following activities:
= Develop a set of policy options and strategies that would help two communities (likely to be
Waitsfield and Moretown, but will be decided by State partners) improve flood resiliency at
the local level, including strategies to (1) protect existing assets (like historic town centers),
(2) rebuild infrastructure and guide new development in less flood-prone areas, (3) protect
important natural areas and river corridors, and (4) incorporate green infrastructure
strategies to buffer against future floods; '
»  Use this work in the Mad River Valley to develop a succinct, draft guidance document that
can be used by communities statewide that are interested in promoting long-term
resilience. ‘

EPA anticipates that these activities will benefit other Vermont communities, support the
Memorandum of Agreement between EPA and FEMA, and help other states and small, rural
communities understand the options for creating land use policies that protect river corridors and
floodplains to improve community resilience to floods.

QUALITY ASSURANCE

Check [ ] Yes if the following is required or [X] NO if the following is not required. The Contractor
shall submit with their technical proposal a written Quality Assurance Project Plan for any project
that is developing environmental measurements or a Quality Assurance Supplement to the Quality
Management Plan for any project which generates environmental data using models.

TASKS AND DELIVERABLES

The TOPO will review all deliverables in draft form and provide revisions and/or comments to the
Contractor. The Contractor shall prepare the final deliverables incorporating the TOPO’s comments.
The Contractor shall provide the TOPO with both electronic and hard copy versions of all




deliverables. Deliverables shall be submitted as Microsoft Word documents or in another format
that can be easily edited by EPA.

Contractor personnel shall at all times identify themselves as Contractor employees and shall not
present themselves as EPA employees. In addition, the Contractor shall not engage in inherently
governmental activities, including but not limited to actual determmatlon of EPA policy and
preparation of documents on EPA letterhead.

The Contractor shall develop all written deliverables using the EPA style guide and technical
assistance template and formatting instructions, which the TO COR will provide.

The Contractor shall demonstrate familiarity with river corridor management and river science and
some level of familiarity with Vermont's state planning law and statewide development review
process, knowledge of which is critical to the success of this project. -

The Contractor will be expected to coordinate with FEMA's Contractor at the Mad River Valley site
throughout the process of completing this project and shall incorporate the findings from FEMA's
Contractors into the final report. The TOPO shall provide relevant FEMA findings to the Contractor
for inclusion in the deliverables described below.

Task 1: Development of Policy Options and Draft Guidance for Increasmg Resiliency in Vermont
Communities (ll B. Technical Assistance, Page 1-17)

The Contractor shall develop two documents: a 5-7 page memo outlining policy options and
strategies for communities in the Mad River Valley to improve flood resiliency and a 5-7 page
guidance document that municipalities Statewide can use to guide their efforts to increase flood
resiliency.

The first document shall be a 5-7 page memo outlining policy options and strategies* that
communities in the Mad River Valley could implement to improve flood resiliency at the local level.
The memo shall include strategies to (1) protect existing assets (like historic town centers), (2)
rebuild infrastructure and guide new development in less flood-prone areas, (3) protect important
natural areas and river corridors, and (4) incorporate green infrastructure strategies to buffer
against future floods. The pohcy memo shall be informed by: a risk analy5|s and hazard mapping
exercise that local partners are currently completing, existing plans and policies, and feedback from
community representatives. The TO COR will provide existing relevant planning documents for two
selected communities (which shall serve as the case studies from the Mad River Valley), including
but not limited to: state, regional, and local hazard mitigation plans; town plans; flood hazard
zoning/bylaws; subdivision ordinances; town road and bridge standards; other local land use and
infrastructure plans; risk analyses and hazard maps; and fluvial erosion hazard assessments. The
Contractor shall also take into consideration River Corridor Planning (where it is available) as a lens
to review relevant planning documents. The memo shall include the following elements:

1. An assessment of current conditions in the two selected Mad River Valley communities.

2. Aset of policy options and strategies that the two towns could implement to improve flood

resiliency using smart growth and sustainable communities approaches to development.




3. Associated graphics and drawings/renderings that illustrate the concepts, policies,
strategies, and physical changes/improvements that are described in the memao.
4. Sample language for bylaws, ordinances, or other regulations that could be changed to
achieve more resilient outcomes. _
5. A conclusion that outlines a broader set of policies, suggestions, and top action items that all
4-5 Mad River Valley communities could consider (beyond just the two sample towns).
*Note: the 5-7 page limit includes text only and does not include associated graphics, -
drawings/renderings, or sample language. Those items can exceed the 5-7 page limit and can be
included within the document or as an appendix.

- For the second document, the Contractor shall use information from their work in the Mad River

Valley to develop a 5-7 page guidance document for long-term resiliency planning* that can be
used by municipalities Statewide. This guidance should address policy options and strategies,
including planning mechanisms, management practices, and funding/implementation mechanisms,
for communities that are seeking to improve their tong-term flood resiliency. The guidance
document should outline the following elements:

1. Adescription of the process/steps the Contractor took to conduct an assessment of the two
Mad River Valley communities so that the process could be repeated by the State or other
partners for additional communities in the Mad River Valley or within the State.

2. Asimple checklist/tool that communities can use to take steps to improve their long-term
resiliency. :

- 3. Adescription of policy options and strategies that communities Statewide could implement
to improve their long-term flood resiliency. '

4. Associated graphics and drawings/renderings that illustrate the concepts, policies, and
strategies described in the memo.

*Note: the 5-7 page limit includes text only and does not include associated graphics and
drawings/renderings. Those items can exceed the 5-7 page limit and can be included within the
document or as an appendix.

The guidance document should address improving local hazard mitigation planning to integrate it
with other plans/policies and resiliency goals. State agencies will refine this guidance for their use’
and use by Vermont municipalities. The FEMA contractor is being asked to comment on/contribute
to the draft guidance document. The TOPO shall provide FEMA contractor feedback to the
Contractor for consideration in completing the draft guidance document.

As part of Task 1, the Contractor shall be responsible for participating in a day-and-a-half-long
meeting with community stakeholders in the Mad River Valley to share initial policy options for
increasing community resiliency and to receive feedback on those ideas. The Contractor shall
provide a power point presentation summarizing initial policy ideas, which shall be based on analysis
the Contractor conducts prior to the meeting (see description above). This community meeting shall
help groundtruth initial policy ideas and shall inform the development of the final policy memo and
guidance document, which shall outline policies and strategies that communities in the Valley can
implement to direct rebuilding efforts and future development in a way that addresses future risks.
The State and community representatives will organize the community stakeholder meeting, but the
Contractor shall provide input on the agenda as well as participate in it. The FEMA contractor is also
being asked to participate in this meeting. The meeting shall also include a discussion with State
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agency officials to examine barriers to disaster response, recovery, and rebuilding efforts at the
State level and to ground-truth a possible framework for avoiding conflicts between river science
and State policies and programs. The FEMA contractor will be primarily responsible for that portion
of the meeting (a half-day), but the Contractor to EPA shall participate in it.

Task 2: Final Report: Local and State Policies for Resiliency (Il B. Technical Assistance, Page 1-17)

The Contractor shall prepare a 15-20 page final report* that:
e Summarizes the technical assistance project and the methodology used to carry out the
, tasks;

* Discusses major project findings, including:

o Policy options and strategies that communities can implement to protect existing
assets, guide rebuilding efforts and direct future development, and protect
important natural areas (including associated graphics and renderings that illustrate
the concepts, policies, and strategies) based on the pollcy memo and guidance
document in Task 1;

o A checklist/tool that communities can use to improve their Iong term resiliency,

~ based on the guidance document in Task 1;

o A framework for how State agencies can coordinate their state-level policies;
integrate State, regional, and local hazard mitigation plans; and make funding
decisions for rebuilding infrastructure in a way that takes into account future risk
and incorporates smart growth and sustainable communities approaches. This
section of the report shall be based on a next steps memo that the FEMA contractor
will develop and that the TOPO shall share with the Contractor for consideration
when developing this section of the final report; and ‘

o Best practices in disaster recovery and mitigation planning for state, regional, and
local governments. This section of the report shall be based on a next steps memo
that the FEMA contractor will develop and that the TOPO shall share with the
Contractor for consideration when developing this section of the final report.

* Recommends a set of next steps for Vermont state agencies and local communities that will
improve flood-resiliency Statewide and inform decisions regarding future efforts to recover
and rebuild following flooding events,

*Note: the 15-20 page limit includes text only and does not include associated graphics and
drawings/renderings. Those items can exceed the 15-20 page limit and can be included within the
document or as an appendix.

In developing this report the Contractor shall adapt elements of the policy memo and guidance
document delivered in Task 1 and a next steps memo that the FEMA contractor will prepare that the
TOPO will provide to the Contractor. This report shall be delivered to the State and EPA will post it
on EPA’s website. As such, it shall be applicable not only to the State of Vermont and communities
in the Mad River Valley but also to other states and communities that are addressing flood
resiliency. The report shall be written in Plain English, 12 point font, and consistent with the format
recommended by the EPA OSC style guide and the technical assistance template and formatting
instructions, which the TOPO will provide to the Contractor.




The Contractor shall deliver an initial outline of the final report to EPA within 14 calendar days after
the debrief call from the community stakeholder and State agency meetings (see Task 1). EPA will
review the outline and provide comments to the contractor within 14 calendar days. The Contractor
shall submit a revised and final outline within 7 calendar days of receiving EPA comments. EPA will
provide comments on the final outline within 7 calendar days. The Contractor shall deliver an initial
draft of the final report within 21 calendar days of receipt of EPA comments on the final outline.

EPA will revise the initial draft and submit a final version of the report to the Contractor within 84
calendar days. Upon receipt, the Contractor shall complete copy edits, design and layout of the final

report and deliver a completed final report to EPA within 14 calendar days.

-SCHEDULE FOR DELlVERABLES:

The contractor shall provide the following specific delivgrables to the EPA TO COR:

TASK DELIVERABLE FORM AND QUANTITY SCHEDULE
Participation in Conference | 3 {estimated 2 hours per call) e Call 1 to kickoff

Task 1: | Calls project;

e (Call 2 prior to
stakeholder meeting
to review draft
materials;,

e - Call 3 post
stakeholder meeting

Task 1: Participation in Community | 1 visit, 1.5 days in length TBD (July/August likely)

Stakeholder Meeting '

Task 1: Power Point Presentation 1 set of slides for use during e Draft of slides due 14
community meeting (for a days prior to site visit
presentation lasting roughly 1-2 | ¢  Final slides due after
hours), Power Point format the site visit

Task 1: Policy Memo 1 memo, 5-7 pages, MS Word e  First draft of policy

1 (with associated graphics memo within 14
included in the Word document calendar days after
and provided as pdf) stakeholder meeting

debrief call;

¢ Final policy memo,
within 14 calendar.
days of receipt of EPA
comments on initial
draft.

Task 1: | Guidance Document 1 guidance document, 5-7 o First draft of

' pages, MS Word guidance document
(with associated graphics. within 14 calendar
included in the Word document days after
and provided as pdf) stakeholder meeting
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debrief call;

Second draft of
guidance document
within 14 calendar
days of receipt of EPA
comments on first
draft;

Final guidance
document within 14
calendar days of
receipt of EPA
comments on second
draft.

Task 2:

Final Report

1 report, 15-20 pages, MS Word
(with associated graphics
included in the Word document
and provided as pdf)

Outline within 14
calendar days of
debrief call;
Revised outline

~ within seven days of

EPA comments;
Initial full draft within
21 calendar days of
receipt of EPA
comments on revised
outline;

Final full draft within
14 calendar days of
EPA delivery of final
text.
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New Total Amount for this Award: $61,905.00
Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Jami Rodgers

168. CONTRACTOR/QFFEROR

15C. DATE SIGNED

16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

11/07/2012
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

Previous edition unusable

FAR (48 CFR) 63.243




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-11~010/0019/002

PAGE OF

2

NAME OF OFFEROR OR CONTRACTOR
SYSTEMS RESEARCH AND APPLICATIONS CORPORATION

(TEM NO.
(A)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

Payment:

T+ FAlternate COR/Project Officer changed to:
Kathleen Bailey

RTP Finance Center

US Environmental Protection Agency

RTP-Finance Center ’

Mail Drop D143-02

109 TW Alexander Drive

Durham NC 27711 S
Period of Performance: 08/10/2012 to 09/30/2013

NSN 7640-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT % FOMIRACTIDEODE RARE: QFPAGES

1| 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/IPURCHASE REQ. NO. 5. PROJECT NO, (If applicable)
003 ) 12/12/2012

6. ISSUED BY CODE [gpoD 7. ADMINISTERED BY (if other than item 6) CODE IHPOD
HPOD HPOD

US Environmental Protection Agency US Environmental Protection Agency
Headquarters Procurement Operations Headquarters Procurement Operations
Ariel Rios Building Ariel Rios Building '
1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW

Washington DC 20460 Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.

SYSTEMS RESEARCH AND APPLICATIONS CORPORATION
Attn: NA 9B. DATED (SEE ITEM 11)

4300 FAIR LAKES COURT ) )

Fairfax VA 22033 ~ |10A MODIFICATION OF CONTRACTIORDER NO.

EP-W-11-010
0019
) 108, DATED (SEE ITEM 13)
CODE (b)(4) FACILITY CODE 08/10/2012
1T, THIS ITEM ONLY APPLIES T0 AMENDMENTS OF SOLICITATIONS
(1 The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Jis extended, []is not extended.
Offers must. acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By complating
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR. TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO, AS DESCRIBED IN ITEM 14,

"CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A. :

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
* appropriation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED iINTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor X}is not, [Ois required to sign this document and return 0 copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section healings, including solicitation/contract subject matter where feasible.)

DUNS Number: {®)X*)

TO 0019: Disaster Recovery & Long-Term Resilience Planning in Vermont

TOPO: Kathleen Bailey

‘'The purpose of this modification is to replace Government Task Order personnel as outlined
below:

LIST OF CHANGES:

Reason for Modification : Other Administrative Action
Contracting Officer changed

from Jami Rodgers

to Kathryn Barton

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print] 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Kathryn Barton

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
{Signature of person authorized fo sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA
FAR {48 CFR) 53.243

Previous edition unusable




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE © OF
- |EP-W-11-010/0019/003 2 2
NAME OF OFFEROR OR CONTRACTOR
- SYSTEMS RESEARCH AND AFPLICATIONS CORPORATION.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B). (C) KD) (E) (F)

TOPO (Task Order Project Officer) changed to :
Kathleen Bailey

Alternate COR/Project Officer changed to
Period of Performance: 08/10/2012 to 09/30/2013

NSN 7540-01-152-80867

OPTIONAL FORM 336 (4-86)

Sponsored by GSA
FAR (48 CFR) 53,110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGlE BF PAGES
9

2. AMENDMENT/MODIFICATION NO. : 3. EFFECTIVE DATE 4, REQUISITION/PURCHASE REQ. NO. 5, PROJECT NOQ. (If applicable)
004 See Block 16C PR-OA-12-00181

6. ISSUED BY CODE |HpPOD 7. ADMINISTERED BY (If other tharn item 6) CODE |

HPOD

US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania Avenue, NW
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and ZiP Code} ) 9A. AMENDMENT OF SOLICITATION NO.

SYSTEMS RESEARCH AND APPLICATIONS CORPORATION

Attn: NA 9B. DATED (SEE ITEM 11)

4300 FAIR LAKES COURT

Fairfax VA 22033 T0A. MODIFICATION OF CONTRACT/ORDER NO.
X EP-W-11-010

0019

10B. DATED (SEE ITEM 13)
CODE |(b)(4) FACILITY CODE 08/10/2012

7. THIS [TEW ONLY APPLIES 70 AMENDMENTS OF SOLICITATIONS

[ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [is extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER, If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. iT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

LCHECKONE | A THiS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER (S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changés in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(h). ]

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specily lype of modification and authority)
X POP extension under the authority of FAR 43,103(a) (3)- bilateral modification

E. IMPORTANT; Contractor Tisnot,.  [X)is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: [0®)4)
TO 0019: Disaster Recovery & Long-Term Resilience Planning in Vermont

TOPO: Kathleen Bailey Max Expire Date: 12/31/2013

The purpose of this modification is to extend the task order period 6f performance from
9/30/2013 to 12/31/2013 at no additional cost to the government.

LIST OF CHANGES:
Reason for Modification : Other Administrative Action
Period Of Performance End Date changed from 2013-09-30 00:00:00 to 2013-12-31 00:00:00

Continued
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged-and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or prinf)

Kathryn Barton

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168, UNITED STATES OF AMERICA - 16C. DATE SIGNED

(Signature of Contracting Officer)

{Signature of person authorized to sign)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

Previous edition unusable
, ; FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-11-010/0019/004 2 2
NAME OF OFFEROR OR CONTRACTOR
SYSTEMS RESEARCH AND APPLICATIONS CORPORATION
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (c) [} (E) (F)

Total Amount for this Modification: $0.00
New Total Amount for this Version: $61,905.00
New Total Amount for this Award: $61,905.00

Maximum Potential Expiration Date changed to
12/31/2013

| Period of Performance: 08/10/2012 to 12/31/2013

NSN 7540-01-152-8067

ORTIONAL FORM 336 (4-86)

Sponsared by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 8- RONTRAGT AR GORE PAGE: QI PAGES

| , 1 | = 5
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
005 See Block 16C ’
6. ISSUED BY CODE (HpoD 7. ADMINISTERED BY (If other than ltem 6) CODE |
HPOD '
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
SYSTEMS RESEARCH AND APPLICATIONS CORPORATION
Attn;: |(b)(4) | 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232 % 10A. MODIFICATION OF CONTRACT/QRDER NO.
EP-W~-11-010
0019
10B. DATED (SEE ITEM 13)
CODE  |(b)4) L FACILITY CODE ' 08/10/2012
1. THIS TTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
{7 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [Tis extended, {TJis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to. the solicitation and.this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13, THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO, AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER !S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS' SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify fype of modificalion and authority)
X POP extension under the authority of FAR 43.103(a) (3)~ bilateral modification

E. IMPORTANT: Contractor [Jis not, is required ta sign this document and return 1 dopies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including salicitation/contract subject matter where feasible.)
DUNS Number: [P

TO 0019: Disaster Recovery & Long-Term Resilience Planning in Vermont
TOPO: Kathleen Bailey Max Expire Date: 03/31/2014

The purpose of this modification is to extend the period of performance from 31 December
2013 to 31 March 2014 at no additional cost to the government.

LIST OF CHANGES:
Period Of Performance End Date changed from 2013-12-31 00:00:00 to 2014-03-31 00:00:00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect,

15A. NAME AND TITLE OF SIGNER (Type or print) : 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Stefan Martiyan

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA . 16C. DATE SIGNED
¢ of‘person ized to sign) (Signature of Contracting Officer)

NSN 7640-01-152-8070 ) STANDARD FORM 30 (REV. 10-83)

Previous edition unusable . Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-11-010/0019/005 2 2
NAME OF OFFEROR OR CONTRACTOR
SYSTEMS RESEARCH AND APPLICATIONS CORPORATION
ITEM NO. SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(A) (B) (€) D) (E) (F)

Maximum Potential Expiration Date changed to
03/31/2014
Period of Performance: 08/10/2012 to 03/31/2014

NSN 7540-01-162-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110



1. CONTRACT ID CODE FAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT : 1 |
3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ.'NO. 5. PROJECT NO. (If applicable)
006 See Block 16C

6. ISSUED BY CODE [»pop 7. ADMINISTERED BY (If other than ltem 6) CODE |

HPOD

US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania Avenue, NW
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., streat, county, State and ZIP Code) (x) [A- AMENDMENT OF SOLIGITATION NO.
SYSTEMS RESEARCH AND APPLICATIONS CORPORATION
Attn: [©@ | 9B, DATED (SEE ITEM 11
4300 FAIR LAKES COURT
EALREAR Vi 220834252 | 1OA MODIFICATION OF CONTRAC T/ORDER NO.
: EP-W~-11-010
0019
10B. DATED (SEE ITEM 13)
CODE  |(b)(4) FACILITY CODE 08/10/2012
1. THIS TTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [lis extended,  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the sclicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. if by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified,

12, ACCOUNTING AND APPROPRIATION DATA (/f required) Net Decrease: ~$336.61
See Schedule

43. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO, AS DESCRIBED IN ITEM 14,

CHECKONE | p BF’{ISECRHGQGIE‘ %%%55 IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropr/arlon date, efc.) SET FORTH IN ITEM 14, PURSUANT TG THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT 18 ENTERED INTO PURSUANT 10 AUTHORITY OF:

. OTHER (Specify fype of modificalion and authority)
X FAR 52.243-2 -~ Changes -~ Cost Reimbursement (AUG 1987) Alternate I (APR 1984)

E. IMPORTANT: Contractor {Dis not, [x]} is required to sign this document and return __________1__ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: [®)4)
TO 0019: Disaster Recovery & Long-Term Resilience Planning in Vermont

TOPO: Kathleen Bailey Max Expire Date: 03/31/2014
The purpose of this modification is to:

1. Incorporate both FAR 52.232-22 - Limitation of Funds (APR 1984) and EPA local clause
EPA-B-32-101 -~ Limitation of Funds Notice (APR 1984) into the task order contract; and

iy Deobligate‘excess funds in the amount of $336.61.

LIST OF CHANGES:

Continued .,.
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect,

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Jennifer Kuhn

16B. CONTRACTOR/OFFEROR 15C. DATE SIGNED " 16C. DATE SIGNED
L Pl SIGNATURE| 09/16/2014

(Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA
FAR (48 CFR) 63.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-11-010/0019/006 2 3
NAME OF OFFEROR OR CONTRACTOR
SYSTEMS RESEARCH AND APPLICATIONS CORPORATION
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) D) (E) (F)

New Total Amount for this Version: $61,905.00
New Total Amount for this Award: $61,905.00
Obligated Amount for this Modification: -$336.61
New Total Obligated Amount for this Award:

1$61,568,39

Incremental Funded Amount changed: from
$61,905.00 to $61,568.39

CHANGES FOR LINE ITEM NUMBER: .1

Obligated Amount for this modification: -$336.61
Incremental Funded Amount changed from $61,905.00
to $61,568.39

CHANGES FOR ACCOUNTING CODE:
12-13-B-11W-301MA4-2505-1211W21086-001
Amount changed from $49,500.00 to $49,163.39
Period of Performance: 08/10/2012 to 03/31/2014
Delivery Location Code: HPOD

HPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code:  3803R

Washington DC 20460 USA

NSN 7640-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 63,110




